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CONTRACT EP-W14-020
Task Order #

TITLE: OWM’s Decentralized Wastewater Program Implementation Support
ABSTRACT:

The focus of this project is to provide implementation support for the program activitics
associated with OWM'’s Decentralized Wastewater Program. The program goals include:
to facilitate collaboration and communication between EPA and the partner organizations
of the Memorandum of Understanding (MOU) involved in managing decentralized
wastewater systems (commonly referred to as septic systems); to plan, prepare and
develop marketing materials, schedules and activities for SepticSmart Week 2016; and to
provide strategic support to EPA and its partners to achieve the goals of EPA’s 2005
Decentralized Program Strategy. This project involves the Clean Water Act (CWA) and
is funded by the Office of Water, Office of Wastewater Management, Water
Infrastructure Division, Sustainable Communities and Infrastructurc Branch.

L BACKGROUND:

Communitics across the U.S., large and small, rural and urban, face significant water
quality and public health problems from onsite/decentralized wastewater systems
(commonly called septic systems). One of the greatest challenges that small and rural
communities facc is the improper operation and maintenance of septic systems, leading to
system malfunctions. In 1996, EPA published a “Response to Congress on the Use of
Decentralized Wastewater Treatments Systems.” EPA concluded that these systems can
providc protection of the environment and public health at lower costs and are suitable
for differing site conditions and ccologically sensitive areas. Scveral major impediments
were observed for improving the system’s acceptance, such as lack of awareness and -
public misperception of decentralized systems. Nearly 25 percent of U.S. houscholds and
almost 33 percent of new housing development are served by decentralized systems.
Approximately four billion gallons of wastewater are trcated and discharged daily by
these systems. Morc than half of the existing systems arc more than 30 ycars old, and
states indicate that at least 10 percent and up to 25 pereent, arc not working at any given
time. The population is increasing and shifting geographically in arcas that arc least
prepared to meet the demand. Protecting and preserving the nation's water infrastructure
is critical to our economic future, human health and fulfilling the mandates of the Clean
Water Act (CWA). Decentralized wastewater systems can be protective of public health
and water quality if they are properly planned, sited, designed, installed and maintained.

EPA issued a Program Strategy for the Decentralized Wastewater Program on January
12, 2005 for improving the performance of decentralized wastewater treatment systems.
This strategy identifies EPA’s vision, mission and actions to improve the performance of
decentralized wastewater treatment systems. One of the components of the Program
Strategy is a Memorandum of Understanding (MOU) between EPA and organizations
involved in managing decentralized wastewater systems. The MOU is intended to
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upgrade the professionalism within the industry and facilitate collaboration between EPA
Headquarters, EPA Regions, state and local governments, and national organizations
representing practitioners in this area, leading towards efforts to improve system
performance and education of the users of these systems.

The original MOU was signed on January 12, 2005 with cight (8) partner organizations.
The MOU was renewed in November 2008 which included six (6) additional
organizations. It was rencwed yet again in November 2011 which included two (2)
additional organizations; the MOU gained its first federal partner and brought the total
number of Partners to 16. The original MOU focused on strengthening the relationship
between the organizations and initiating collaborative cfforts aimed at improving the
credibility and professionalism within the industry. The purpose of this renewed MOU is
to continue and expand the ongoing collaborative relationships and to add organizations
which focus on state regulatory programs and decentralized wastewater rescarch.

The contractor must be experienced in facilitating groups to accelerate the adoption and
promotion of results-oriented actions through building agreements on high-level goals,
guiding principles, and overarching strategy. The contractor shall have expertise in
creating an cven-handed and transparent process that holds partics to an Agreement with
meaningful principles and strategies that will lead to action, The contractor will utilize
and implement products developed by the previous contractor. The contractor shall also
coordinate with another EPA contractor focused on outreach and marketing to assist with
implementing EPA’s public awareness strategy using the partner organizations’ outreach
networks. The contractor must have expertise in decentralized wastewater management
issues and technologies, including experience in the planning, development, roll-out and
strategies associated with marketing matcerials for SepticSmart Week and SepticSmart
materials for website display.

II. SCOPE OF WORK - TASKS
ASSUMPTIONS:

Most travel will be local. It is expected there will be travel expenses for 1-2, one day
partner meetings in Washington, D.C. The contractor shall participate in up to two (2)
conferences and training events sponsored by the partner organizations.

A. Preliminary Work

1. The Contractor shall select a scrvice provider or team to act and provide
services as described in the SOW in consultation with the Project Officer (PO)
and Task Order Contracting Officer Representative (TOCOR). The dispute
resolution professional shall have the following experience, skills, knowledge
or educational background: The contractor must be experienced in facilitating
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groups to accclerate the adoption and promotion of results-oriented actions
through building agreements on high-level goals, guiding principles, and
overarching strategy. The contractor shall have expertise in creating an
cven-handed and transparent process that holds parties to an Agreement with
meaningful principles and strategies that will lcad to action. The contractor
will utilize and implement products developed by the previous contractor. The
contractor shall also coordinate with another EPA contractor focused on
outrcach and marketing to assist with implementing EPA’s public awareness .
strategy using the partner organizations’ outreach networks. The contractor
must have expertise in decentralized wastewater management issues and
technologies, including experience in the planning, development, roll-out and
strategies associated with marketing materials for SepticSmart Week and
ScpticSmart materials for website display. ~

The contractor shall meet with the Task Order COR (TOCOR) and other
OWM project personnel to discuss goals to accomplish the task order. The
TOCOR will provide material at this meeting on the Decentralized Program
and the partner organizations involved in the MOU. The contractor shall
bring all key personnel who shall participate in the project to this ‘kick-off"
meeting at EPA headquarters, within five (5) business days afier the task order
is issued. The contractor will incorporate meeting discussions into a draft
mecting summary which shall include milestones, target dates, and
deliverables within ten (10) business days after the meeting. The final
summary shall be produced within five (5) business days after review and
comment on the draft summary by the TOCOR.

The contractor shall submit a work plan in accordance with the requ:remcnts

of this contract. The workplan shall include:

¢ Procedures for substitution of labor categorics in the cvent of temporary or
permanent personnel changes. :

¢ Outline of quality assurance/quality control procedures for deliverables.

¢ Information on Conflict of Interest checks for the proposed provider.

e Budget information by option period in projects that w|II phased over a
longer period of performance.

The prime contractor shall be responsible for oversight of deliverables on this
Task Order and shall be responsible for transmission of monthly reports and
invoices as required by the contract. No monthly report will be required in
months with no substantive work. :

B. Facilitation

The EPA TOCOR expects that the contractor will perform a number of facilitation and
support tasks for the EPA Decentralized Wastewater MOU Partnership. Examples of
these tasks include, but are not limited to: agenda development for conference calls and
mectings; scheduling conference calls or meetings with partners and EPA staff; planning
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conversations between EPA staff and partnership members; facilitation of conference
calls, meetings or webinars; distribution of background and conference call materials;
coordination of presentations for conference calls, meetings or webinars; distributing
updated materials to partnership members; providing updates of informational materials
bascd on partner or EPA staff input; maintaining and updating a contact list of MOU
partner contacts; preparing meeting summarics from conference calls or meetings,
including next steps, assignments, decisions made and schedules; identifying updated
materials to add to the website or providing suggestions on location and display of
information on the website; performing rescarch, collation and/or compilation of data and
information for fact sheets, position papers or brochures; data and information analysis
for papers and presentations; writing and editing draft of papers and presentations,
including developing graphics, formatting and graphic design; and maintaining
partnership communication materials such as event calendars, input for newsletters and
designing materials for display on partners websites. Further clarification to any of the
below tasks will be provided by the EPA TOCOR via written Technical Direction to the
contractor. .

1. Meceting and Conference Calls — The contractor shall attend and conduct bi-
monthly conference calls of the full Decentralized MOU Partnership which
includes developing agendas based on partner input, facilitating discussions
during the meeting, developing and distributing meeting minutes, and keeping
partner representatives engaged. The contractor shall follow up on identificd
action items following the meeting or conference call to ensure all appropriate
actions are taken within a reasonable time frame.

The contractor shall communicate in person, by phone or in writing with
participants and between mectings to cnsure that issues and concerns have
been communicated accurately and that participants are adequately prepared
for the next meeting. The contractor shall keep confidential that information
which parties specify as confidential.

Product Development — The contractor shall support the development of 2-4
products identified in written technical direction from the TOCOR which may
include, but are not limited to, fact sheets, position papers, articles, etc. by
drafting material and obtaining comments on draft documents.

!‘Q

Webcasts Series — The contractor shall support the development, scheduling,
and presentation of a maximum of 4 webcasts identified in written technical
dircction from thc TOCOR and shall collect, develop and distribute related
materials to be determined by the partners. The contractor shall record each
webcast and provide the appropriate 508-compliant files for the webcast to be
madec available on the EPA website.

L

4, Conference Support - The contractor shall support the Partners’ conferences
by maintaining a schedule/calendar, manage the MOU Partnership and EPA
Decentralized Program display booth to go to appropriate
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conferences/workshops, coordinating partner attendance to ensure staffing of
the booth and providing print materials per written direction of the TOCOR.

. Strategic Plan — The EPA TOCOR shall provide the contractor with written
technical direction 10 initiate the development of a strategic plan. In
consultation with the EPA TOCOR, the contractor shall develop a strategic
plan, based on Partner input, as a result of the MOU Partners’ meeting in
November 2014 that will guide the efforts of the partnership through the
rencwal of the agreement, 2014-2017. The contractor shall facilitate
conference calls with the Partners to solicit input on strategic actions and
activities that support the purpose of the MOU. The contractor will prepare a
draft document and circulate it to the Partners and EPA TOCOR for review,
edit and comment prior to preparing the final. The final strategic plan
document will be 3-6 pages in length.

. - Workgroups - The contractor shall attend and participate in the monthly, or
bimonthly, conference calls for the (3) workgroups. The agendas and actions
of the calls will be dirccted by the leads for each work group. The contractor
shall coordinate with the lead person for each workgroup to encourage
forward progress, keep track of actions items and provide and communicate
milestones to the lead, workgroup members and EPA TOCOR. The contractor
will perform support to the workgroup on specific tasks and actions, per
consultation and direction from the EPA TOCOR.

Key Partners - In consultation with the EPA TOCOR, the contractor shall
contact key MOU partners to discuss the technical or substantive issues
involved in preparing for the MOU or Work Group meetings, timing,
schedule, and other parties potentially involved. The contractor may distribute
background information provided by the TOCOR on the issucs or process.

. Anpual Progress Report — The contractor shall facilitate development of an
end of year report on the progress and accomplishments made through the
'MOU partnership during the year. The contractor shall solicit and gather
information on accomplishments, successes and results from the Partnership
members. The information shall be prepared and drafted by the contractor and
circulated for review by the EPA TOCOR and Partners. The final product will
be no more than 2 pages in length and include graphics, images and/or other
illustrations. As an example, sce
https://www.cpa.gov/sites/production/files/2015-
06/documents/scb_decent_ar_2013_final-508compliant.pdf

. Deliverables and Milestones: Two drafis and one final shall be developed
with input from all partners of each of the developed products referred to
above, webcast(s) materials, slide presentations, and the progress report. It is
expected that all final deliverable materials will be 508-compliant and meet
the respective OPA guidelines, as appropriate.
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For all tasks, the contractor will provide all source files, original images and
content to EPA with final deliverables. The contractor must be familiar with
the EPA's Office of Public Affairs (OPA) guidelines, standards, best practices,
technical requirements for website design and publications and all
deliverables should comply. OPA’s guidelines can be found at:
http://vosemite.epa.gov/OEl/webguide.nsf/homepage ‘

10. SepticSmart Weck 2016 — The contractor shall support the planning,
preparation, development, and marketing of outrcach materials, including
graphics, for the SepticSmart program and SepticSmart Week, September 19-
23, 2016. These materials must be made 508-compliant. Materials include,
but are not limited to, brochures, factsheets, user guides, PSAs, articles,
curriculum, YouTube videcos, press releases, etc. The EPA TOCOR will
provide technical direction outlining the exact documents to be developed by
the contractor. The contractor shall identify expert content from the
https://www.cpa.gov/septic website and work with the EPA TOCOR to
identify or create new content for use in the SepticSmart week materials. The -
contractor shall review previous SepticSmart materials and provide ,
recommendations and ideas for creating new products to the EPA TOCOR.

11. The contractor shall facilitate all plenary sessions, subcommittecs, A
workgroups, conference calls or web communications meetings. As facilitator
the contractor shall assist participants in articulating their interests, identifying
arcas of agrcement, and developing consensus solutions to the problems that
divide them. As facilitator, s/he shall keep the parties talking, listening, and -
moving--as much as possible-- towards the goal of the process. THE
FACILITATOR SHALL NOT TAKE A POSITION ON THE MERITS
‘NOR RECOMMEND TO THE PARTIES WHAT THE SUBSTANTIVE
RESOLUTION OF AN ISSUE SHOULD BE. -

12. The contractor shall provide or arrange for the participation of subject matter
specialists, panelists or presenters necessary to the goal of the project.

13. As directed by the TOCOR, the coniractor shall participate in a post-process
debriefing with EPA officials, including the PO, TOCOR and Technical
Directive and relevant EPA management, to discuss Iessons learned and next
steps.

14, The service provider shall participate in EPA CPRC’s case evaluation process
upon request of CPRC’s Director by completing the mediator evaluation form
and rcturning it as requested.

III. WORK APPROACH

A. ADR and Public Participation Best Practices:
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The Contractor shall approach this task in accordance with terms of the basic contract and
according to the established norms and ethical standards of ADR professionals.

Based on EPA’s evaluation of a large number of ADR cases, the Agency has determined
that the following practices are significantly related to positive substantive, rclational,
and procedural outcomes from ADR cases. The contractor shall ensure that this direction
is provided to ADR professionals providing services under this task order:

e Prior to'the mediation or facilitation and throughout the process, the ADR
professional shall inquire about whether individual participants have the time,

- financial, and logistical resources necessary to participate effectively in the
process and -- where resources arc inadequate -- assist them in identifying
appropriate resources or in making necessary adjustments to the process to
accommodate resource constraints. .

e The ADR professional shall assist the participants in identifying the issues that are
important to resolving any controversy and solutions that will address the needs
shared by the participants.

e The ADR professional shall conduct the process to promote active engagement
from all participants.

¢ The ADR professional shall cxplore with the participants appropriatc ways to
incorporate high quality and relevant information resources necessary to resolve
the issues.

o To support productive dialogue and effective implementation of any agreements
reached by the participants, the ADR professional shall ensure that participants
have appropriate authority to make commitments on behalf of their organizations.

‘B. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals serving as neutral third parties under
this contract reccive information about and perform in accordance with ethical codes
applicable to the practice of dispute resolution professionals. Relevant cxamplcs of
cthical codes include thosc adopted by:
e the American Arbitration Association, American Bar Association, Association for
Conflict Resolution:
(http://www.acrnet. orL/uploadcdrllcs/l’ractmoncr/ModclStandardsofConductfor
Mediators{inal05(1)(1).pdf)
o the International Association of Facilitators: (http://www.iaf-
world.org/aboutiaf/CodcofEthics.aspx)

o the International Association for Public Participation:
(http://iap2.affiniscape.com/displaycommon.cfim?an=1&subarticlenbr=8)

C. Confidentiality
All partics to this task order acknowledge that the confidentiality provisions of the

Administrative Disputc Resolution Act, 5 U.S.C. Section 574 shall govern the
contractor’s alternative dispute resolution activities (if any) under this task order.
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D. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor
will identify him/herself as a contractor to EPA, not an EPA employec.

The Contractor shall provide input or make recommendations based on the information
gathered, however, decisions on all substantive issues will be made by EPA. THE
CONTRACTOR SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA
NOR MAKE DECISIONS ON ITEMS OF POLICY, REGULATION OR STATUTE.
THE CONTRACTOR SHALL NOT TAKE A STAND ON THE MERITS OF
SUBSTANTIVE ITEMS UNDER DISCUSSION.

. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND
PROGRAM OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED
HAVE BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS
WORK REMAINS. The Contractor shall also notify the TOPO when 75% of the funds
have been used on any single case assignment. Notifications shall be in writing and cc to
-the Project Officer.

F. Task Order Procedures, Constraints and Disclaimers

If out of town travel is required to accomplish the tasks under this task order, the
contractor shall obtain advance approval for that trip and its costs in writing from the
TOCOR, ATOCOR and/or the PO. To the extent possible, the contractor’s per diem
costs shall be within allowable limits set by GSA.

This task order is not funded by multiple appropriations. This task order does not provide
for training of contractor personnel, provision of Government Furnished Property or
Accountable Personal Property, leased items or property or IT products or services. The
SOW does not include any tasks that are inherently governmental in nature or provide
personal services. The SOW doces not anticipate transferring or developing Confidential
Business Information or Personally 1dentifiable Information to the contractor. This
project will not involve collection of environmental data and so is not subject to needing
an EPA Quality Assurance Plan. Printing shall be in accordance with limitations of the
contract. This project does not involve the scrvice provider conducting surveys, data
collection or questionaires. Development of communications products as a result of
activities on this task order will be in compliance with EPA’s Policy and Implementation
Guide for Communications Product Development and Approval found at
HTTP://www.cepa.gov/productrevicw/guide/index.html.

The Contractor is directed to conduct Conflict of Interest checks and provide this
information as a part of the Work Plan for TOCOR review and CO approval.
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IV. REPORTS AND DELIVERABLES '

The contractor shall send EPA all reports in accordance with the terms of the basic
contract and the schedule set out below. The contractor shall provide a work plan within
the schedule provided in the basic contract and set out below.

Copies of all reports, meeting notices, agenda, summaries and any other written

dcliverables shall be sent to both the PO and the TOCOR listed below. If oral briefings

are scheduled for EPA staff, the PO shall be notified in time to attend.

All reports shall be pr’ovidcd first in draft form. Upon receipt of comment from the EPA
PO and TOCOR, the contractor shall revise the report and distribute final copies as stated

in the Scope of Work.

Submission dates for Transmittals may be changed via written Technical Direction from
the TOCOR. Submission dates for Deliverables may only be changed via modification

issued by the Contracting Officer.

| Schedule:

materials

Item Duc No Later Than Type

Draft Kick-off Meeting Notes 5 days after meeting Transmittal
Final Kick-off Mceting Notes 5 days after receipt of comment Deliverable
Work Plan 10 days from T.O. issuance Deliverable
Draft Meeting Agenda 2 weeks before meeting Transmittal
Final Mceting Agenda 1 week before meeting Transmital
Meeting Handouts Per TOCOR direction Transmittal
Draft Mecting Summary 1 week after meeting Transmittal
Final Meeting Summary 1 week after receipt of TOCOR comment | Transmittal
Partnership working documents | Per TOCOR direction Transmittal
Other Partnership documents Per TOCOR direction Transmittal
Draft Strategic Plan Per TOCOR direction Transmittal
Final Strategic Plan Per TOCOR direction Deliverable
Draft Annual Progress Report Per TOCOR direction Transmittal
Final Annual Progress Report Per TOCOR direction Deliverable
Draft SepticSmart Week Per TOCOR direction Transmittal
matcrials :

Final SepticSmart chk Per TOCOR direction Deliverable

V. EPA CONTACTS

EPA Task Ordcr_ Contracting Officer Representative (TOCOR)
Name: Heidi Faller (Mail Code 4204M) _
Mailing Address: U.S. EPA, 1200 Pennsylvania Avenuc, NW, Washington, D.C. 20460
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Phone: (202) 566-1089
Fax: (202) 501-2397

- Email: faller.heidi@epa.gov
Delivery: (if different from mailing)

Alternate TOCOR

Name: Gajindar Singh (Mail Codc 4204M)

Mailing Address: U.S. EPA, 1200 Pennsylvania Avenue, NW, Washington, D.C. 20460
Phone: (202) 564-0634 -

Fax: (202) 501-2397

Email: singh.gajindar@epa.gov

Delivery: (if different from mailing)

Supervisor of TOCOR

Name: Lynn Stabenfeldt

Mailing Address: U.S. EPA, 1200 I’cnnsylvama Avenue, NW, Washmgton D.C. 20460
Phone: (202) 564-0602

Fax: (202) 501-2397

Email: Stabenfeldt.ivnn@epa.gov

Delivery: (if different from mailing)

EPA Project Officer :

Deborah Dalton/Terry Fenton

Conflict Prevention and Resolution Center (MC-2388A)

U.S. Environmental Protection Agency

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

Phone: (202) 564-2913/202-564-2090 Fax: (202) 501-1715

dalton.deborah@epa.gov / fenton.terry@epa.gov

VI. PERIOD OF PERFORMANCE
The period of performance of this task order shall be until June 30, 2017.
VI L LIST OF ATTACHMENTS

e List of MOU Partnership Contacts

o OWM/Water Infrastructure Division Phone List and or, gamzanonal chart
o ps:/hviw.epa.goviseptic
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D. OTHER (Specify type of modification and authority)
X FAR 52.232-22
E.IMPORTANT:  Contractor : Oisnot.  is required to sign thisdocumentandretum ____ 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698
The purpose of this modification is to approve the Work Plan and Cost Estlmate that was
submitted on 8-30 and accepted by .the Task Order COTR on 8-31.

This modification increases the ceiling by $56,995.59 which brings the Total Estimated Cost
from $3,000.00 and sets it to $59,995.59. '

This modification also provides incremental funding in the amount of $56,995.95 and brings
the total obligated amount from $3,000.00 to $59,995.59.

TOCOR: Heidi Faller Max Expire Date: 06/30/2017

LIST OF CHANGES:

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
?:f . v ELECTROMC
= ~—— samATURE | 09/08/2016
(Signature of person authorized to sign) . (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable ' : Prescribed by GSA
’ FAR (48 CFR) 63.243




CONT'NUAT'ON SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-14-020/0076/001 2 | 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
() (B) I ) (E) (F)

Reason for Modification : Funding Only Action
Total Amount for this Modification: $56,995.59
New Total Amount for this Version: $59,995.59

New Total Amount for this Award: $59,995.59
Obligated Amount for this Modification: $56,995.59
New Total Obligated Amount for this Award:
$59,995.59

Incremental Funded Amount changed' from
$3,000.00 to $59,995.59 .

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $3,000.00 to $59,995.59
Obligated Amount for this modification: $56,995.59
Incremental Funded Amount changed from $3,000.00
to §59,995.59

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $3,000.00 to $59,995.59

CHANGES FOR ACCOUNTING CODE:
16-17-B-23C30D5-202BD4X13-2505-1623C3E004-001
Amount changed from $3,000.00 to $59,995.59

Delivery Location Code: HPOD

Heidi Faller

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
- Durham NC 27711
FOB: Destination
Period of Performance:. 08/16/2016 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR}53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 1D CODE PAGE OF PAGES

1 3
2, AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ.NO. 5. PROJECT N0|. (if applicable)
002 06/23/2017 See Schedule :
6. ISSUED BY CODE |HpPOD 7. ADMINISTERED BY (If other than item 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460 ‘
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ® 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS : 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 ) .
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0076 ,
108B. DATED (SEE ITEM 13)
CODE 097779698 ‘ ]FACILITYCODE 08/16/2016
. 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers © [Oisextended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢} By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER !f by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each lelegram or letter makes
__teference to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $75,577.34
See Schedule :

13. TH!IS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECK ONE | A. THIS CHANGE ORDER 1S ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X FAR 52.243-3

E. IMPORTANT: Contractor Ois not. [X)is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 087779698

The purpose of this modification is to approve the revised Work Plan and Cost Estimate
that was submitted on 6-12 and accepted by the Task Order COTR on 6-22. These changes were
made in response to the Government's revised Statement of Work.

This modification increases the ceiling by $75,577.34 which brings the Total Estimated Cost
from $59,995.59 to $135,572.93. '

This modification also provides incremental funding in the amount of $75,577.34 and brings
the total obligated amount from $59,995.59 to $135,572.93.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ftem 8 Aor 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
) Patrice L. Cunningham
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
-~ :7: f (A‘ ELECTRONIC
- — sanATURE | 06/23/2017
(Signature of person authorized to sign) (Signature of Contracting Officer) .
STANDARD FORM 30 (REV. 10-83)

NSN 7540-01-152-8070 D
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243




CONTlNUAT|0N SH REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
- BET ) pp-w-14-020/0076/002 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) () | (E) (F)

This modification .extends -the period of
performance to June 30, 2018.

TOCOR: Heidi Faller Max Expire Date: 06/30/2018
LIST OF CHANGES: )
Reason for Modification : Supplemental Agreement
for work within scope
Period Of Performance End Date changed from '
30-JUN-17 to 30-JUN-18
Total Amount for this Modification: $75,577.34
New Total Amount for this Version: $135,572.93
New Total Amount for this Award: $135,572.93
Obligated Amount for this-Modification: $75,577.34
New Total Obligated Amount for this Award:
$135,572.93
Incremental Funded Amount changed: from
$59,995.59 to $135,572.93 .
Maximum Potential Expiration Date changed to :
06/30/2018
CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed
from $59,995.59 to $135,572.93

"|Obligated Amount for this modification: $75,577.34

Incremental Funded Amount changed from $59,995.59
to $135,572.93

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $59,995.59 to $135,572.93

NEW ACCOUNTING CODE ADDED:
Account code:
17-18-B-23C30D1-202BD4X13-2505~-1723C3E006-001
Beginning FiscalYear 17
Ending Fiscal Year 18

Fund (Appropriation) B
Budget Organization 23C30D1
Program (PRC) 202BD4X13
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1723C3E006-001
Quantity: 0

Amount: $75,577.34

Percent: 55.74663

Subject To Funding: N
Payment Address:

Delivery Location Code: HPOD
Continued ...

NSN 7540-01-152-80687

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110




co UATION HEE REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
NTINUATION SHEET |, 1 14-020/0076/002 3 | 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO.‘ SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) © | (E) (F)

Heidi Faller )

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection.Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 08/16/2016 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)

Sponsored by GSA
FAR (48 CFR) 53.110




